

~~CONFIDENTIAL~~  
~~SECRET~~

25X1

25X1

10 April 1959

25X1  
ILLEGIB

SDN 9-05347/22-2

In reply refer to:  
59H-3663/1839-004

25X1

DOC	78	REV DATE	11 APR 1959	BY	064540
ORIG COMP	156	ORI	56	TYPE	01
ORIG CLASS	5	PAGES	5	REV CLASS	C
JUST	22	RENT REV	2010	AUTH:	HR 10-2

Attention:

Subject: Supplemental Proposal to  
Contract RD-103, Task 8

25X1

Gentlemen:

[redacted] is pleased to submit a formal supplemental proposal for field testing of AS-6 Communications System equipment in accordance with discussions between your representatives and those of the Contractor. This proposal consists of the following Exhibits:

25X1

- Exhibit "A" - Statement of Work
- Exhibit "B" - Technical Discussion
- Exhibit "C" - Estimated Cost Breakdown
- Exhibit "D" - Delivery Schedule

It is anticipated that any additional work resulting from this proposal will be set forth as a supplemental agreement to Task Order 8 and that the terms and conditions of that contract shall apply. The estimated cost and delivery schedule set forth in this proposal may be considered firm for a period of sixty (60) days from the date of this letter.

Requests for additional information relating to this proposal should be directed to [redacted]

25X1  
25X1

Very truly yours,

25X1

~~CONFIDENTIAL~~

Enclosures

~~SECRET~~

Vice President, Engineering

25X1

**SECRET**

25X1

EXHIBIT "A"  
59H-3663/1839-004  
Page 1 of 1

25X1

STATEMENT OF WORK

- Item 1.      Engineering services for installation and operation of AS-6 Base Station at Contractor's facility.
- Item 2.      Engineering services for test of AS-6 Field Unit at Government facility in or near Washington, D.C. and at [REDACTED]
- Item 3.      Evaluation of results of test and preparation of a final report on AS-6 Field Tests.

25X1

25X1

CONFIDENTIAL

**SECRET**

25X1

25X1

~~CONFIDENTIAL~~  
**SECRET**EXHIBIT "B"  
59H-3663/1839-004  
Page 1 of 1

25X1

TECHNICAL DISCUSSION

The following discussion outlines the method by which the Contractor currently expects to proceed with the work covered by this proposal. This Exhibit is not intended to modify or limit the Statement of Work as set forth in Exhibit "A".

Task Order 8 of Contract RD-103 covers design, development, and delivery of one AS-6 Field Unit and one AS-6 Base Station. The present scope of this Task does not include participation in a field test program to prove the capabilities of this equipment and to evaluate its performance. This proposal is for coverage of the Contractor's participation in such a program.

The Base Station will be installed and operated by Contractor's personnel at the local [ ] test facility, which-  
ever is better suited for the planned tests. Both the Receiving Terminal and the Interrogation Terminal will be so sited. The Interrogation Terminal will drive the 231-20 transmitter, presently Government-Furnished Property to Contract RD-103. Contractor shall also provide informal training to one or more Government personnel present during the installation and operation of the Base Station.

25X1

The Field Unit will be transported to Washington, D.C., and installed and operated at Government facilities in that area. It is anticipated that about one week of testing will be conducted in April between the Field Unit and the Base Station [ ]

25X1

Having operated over this transcontinental link, the Field Unit will be returned to Contractor's laboratories for any necessary modifications. It will then be taken to [ ], for tests between that point and the Base Station. Approximately two weeks will be devoted to these [ ] tests during April and May.

25X1

25X1

Contractor shall analyze test results and prepare an evaluation report.

The Field Unit to be delivered under this contract will be brought to Washington for further demonstration to operational personnel, probably in the month of August. This additional training will be necessary because it is anticipated that the accessory equipment furnished for this operational model will differ substantially from that employed during the prior Washington and [ ] testing.

25X1

The material estimate shown on the Cost Summary Sheet is to cover cables, harnesses and other wiring for the Base Station installation; emergency procurement in the field of spares and repair parts, which cannot be anticipated at this time; and reproduction costs for the evaluation report.

~~CONFIDENTIAL~~

25X1

**SECRET**

**Page Denied**

CONFIDENTIAL

**SECRET**

25X1

25X1

EXHIBIT "D"  
59H-3663/1839-004  
Page 1 of 1

DELIVERY SCHEDULE

Items 1 & 2. Completed by 15 May 1959.  
Item 3. Completed and delivered by 1 July 1959.

NOTE: This schedule is predicated on a forty-eight (48) hour work week. As indicated in the Estimated Cost Breakdown, Contractor anticipates 660 overtime hours. It is requested that any supplemental agreement resulting from this proposal include authorization for this overtime.

CONFIDENTIAL

**SECRET**

25X1